233 South 13th Street
Suite 1100
Lincoln, NE 68508

www.GarverUSA.com

ADDENDUM NO. 3

Date:	**April 8, 2025**
Project Name:	**HSI Apron Rehabilitation**
Owner:	**City of Hastings, NE**
Garver Project No.	**23A27150**

This addendum shall be a part of the Plans, Contract Documents and Specifications to the same extent as though it were originally included therein, and it shall supersede anything contained in the Plans, Contract Documents, and Specifications with which it might conflict. This addendum, including all attachments, shall become part of the Contract and all provisions of the Contract shall apply thereto. The time provided for completion of the Contract has not been changed as noted in this addendum. Acknowledgement of receipt of this addendum must be noted in the appropriate section of the Bid Form and included with the Contract Documents.

A. GENERAL CLARIFICATIONS

1. The bid opening is being rescheduled to provide time for FAA approval of a bidding format change to address bidder concerns regarding asphalt specifications.

B. SPECIFICATIONS

1. Revise Section 00 11 00 Advertisement for Bids as follows:
   a. Delete the first paragraph of the advertisement and replace with the following:
      i. Sealed bids for APRON REHABILITATION, to be constructed for CITY OF HASTINGS will be received at the UTILITIES BOARD ROOM of the CITY OF HASTINGS and addressed to the ATTN: RENAE GRIESS 1228 N. DENVER AVE., HASTINGS, NE 68901, until 1:30 pm on **TUESDAY, APRIL 22, 2025** at which time the bids shall be publicly opened and read aloud.

By: _____

Roger S. Knobeloch, P.E.
Project Manager

Attachments: None

END OF ADDENDUM NO. 3