

2023/07/17

**ADDENDUM NO. 2
TO CONTRACT DOCUMENT PLANS AND SPECIFICATIONS**

**PROJECT: PUBLIC POWER GENERATION AGENCY
WEC2 ASH POND LINER PROJECT
FORMAL CONTRACT NO. PPGA 2023-05**

TO: PROSPECTIVE BIDDERS AND OTHER INTERESTED PARTIES

The Contract Documents and Specifications, including the Contract Drawings, are hereby modified by the following items:

CHANGES TO DRAWINGS

AD-2 Item 1 SHEET C501

A. ADD to Details 2, 3 and 4 the following note on General Fill:

GENERAL FILL SHALL INCLUDE TOPSOIL FOR THE UPPER 6 INCHES. SEED ALL SURFACE AREAS HAVING GENERAL FILL IN ACCORDANCE WITH SPECIFICATIONS.

B. REVISE Details 3 and 4 to include on the outside sideslopes at least 12 INCHES General Fill with the upper 6 INCHES to be Topsoil.

AD-2 Item 2 SHEET C502

C. ADD to Detail 4 the following note on General Fill:

GENERAL FILL SHALL INCLUDE TOPSOIL FOR THE UPPER 6 INCHES. SEED ALL SURFACE AREAS HAVING GENERAL FILL IN ACCORDANCE WITH SPECIFICATIONS.

CHANGES TO SPECIFICATIONS

AD-2 Item 3 CONTRACT FORMS

A. REPLACE Proposal form pages 5-8 with the new Proposal Form included with Addendum No. 1.

B. ADD after the Proposal form the attachment, List of Proposed Subcontractors and Suppliers, to be completed and submitted with the Proposal.

C. Bidders without previous work history with PPGA, City of Hastings, or HDR must submit a list of similar work experience for qualifications.

AD-2 Item 4 SECTION 1 – GENERAL CONDITIONS

A. ADD to GC.29.3 Additional Insureds shall include PPGA's engineering and QCA consultant(s).

1 ALL ITEMS IN CONFLICT WITH THIS ADDENDUM ARE HEREBY DELETED.
2 THIS ADDENDUM IS MADE PART OF THE CONTRACT DOCUMENTS AND SHALL BE
3 INCLUDED WITH THE PROPOSAL SUBMITTAL.

4

5 HDR Engineering, Inc.

6

7

8 _____
Lori J. Calub, P.E.

9 Certified copy provided to Owner on July 17, 2023

10